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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002     
 Engineering and Technical Services 

CPFF 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  1 Lot  
 Holding SLIN for CLIN 0002 

CPFF 
This priced SLIN is a holding SLIN for administrative purposes. This SLIN will 
be reduced with every additional incremental funding modification. 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  1 Lot  
 Funding for CLIN 0002 

CPFF 
Funding Document - N3225316RC12687/AA. 10 U.S.C. 2410(a) is hereby 
invoked. Funding available for performance through 06/01/2017. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300571404 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 ACRN AA 

CIN: 130057140400001 
 

 

   
 
 
 

(b) (4)

(b) 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004     
 Support Costs 

COST 
FOB: Destination 
 

 ESTIMATED COST 
  

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  1 Lot  
 Holding SLIN for CLIN 0004 

COST 
This priced SLIN is a holding SLIN for administrative purposes. This SLIN will 
be reduced with every additional incremental funding modification. 
FOB: Destination 
 

 ESTIMATED COST 
  

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB  1 Lot  
 Funding for CLIN 0004 

COST 
Funding Document - N3225316RC12687/AA. 10 U.S.C. 2410(a) is hereby 
invoked. Funding available for performance through 06/01/2017. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300571404 
 

 ESTIMATED COST 
 ACRN AA 

CIN: 130057140400002 
 

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005     
 Technical Data 

CDRLs 
FOB: Destination 
FFP 
  

 

 NET AMT 

 
    

                       
 
FUNDING & LOE 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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This order has hereby been awarded and funded in the amount of . As a result, the 
total amount of funding obligated and available for payment under this order is . It is 
estimated that the funding under this order will cover the cost of performance through 30 
September 2016. In accordance with contract clause 52.232-22, Limitation of Funds, the 
Government is not obligated to reimburse the contractor for any costs incurred in excess of 

 unless additional funds are made available and obligated under this order in a 
subsequent modification. The total unfunded balance remaining is  based on the 
total order value. 
LABOR CATEGORY Epsilon 

 ST/OT 

Program Manager  

Sr. Engineer  

QA Specialist - 

Systems/Program Analyst - 

Machinist  

Sr. Engineering Tech - 

Marine Equipment Mechanic - 

Site Foreman  

Planner/Estimator - 

QA Tech  

Marine Electrician  

Painter/Sandblaster - 

Logistician  

Clerk/Typist  

Prod Manager - 

Prod Supervisor - 

Program Asst - 

Mech Tech - 

Pipe Fitter - 

P&E - 

Total Hours 3,828/634 

 

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(

 

(

 

(b) 
(b
 

(b) 

(b) (4)

(

 

(
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

STATEME�T OF WORK

U�IVERSAL MODULAR MAST HM&E MODER�IZATIO�

I�TRODUCTIO�

This Delivery Order will task the AIT contractor to accomplish tasking in support of Naval Surface Warfare Center 
Philadelphia Division (NSWCPD) Code 435. This Modernization Program tasks include:  

 
1. HM&E Modernization of   systems 
2. HM&E Modernization of   systems  

 
The individual task scope, references and requirements are detailed separately in this document.   

 

Task #1: (SS� ) U�IVERSAL MODULAR MAST

I�SPECTIO�, MODER�IZATIO�, TESTI�G A�D CERTIFICATIO�

1.1 BACKGROUND 
 
NAVSEA  Class Platform Office and Submarine Directorate, in support of the US Navy’s VIRGINIA 
Class Submarine Modernization Program, requires system tests, material assessments, modernization and re-
certification of Universal Modular Mast (UMM) systems installed on  (SSN  in Pearl 
Harbor HI. Work will support the boat’s overhaul/modernization period scheduled in September of 2016. 
 
1.2 SCOPE 
 
a) Accomplish system operational testing, material assessment, modernization and re-certification of eight (8) 

Universal Modular Mast Systems  
b) Location of Work will be off ship at a local site in Pearl Harbor, HI 
c) Identification: Eight (8) UMMs as identified in Section 1.4.1  
d) Security Classification of Equipment, Components, Spaces and Documents: Work and the location for its 

execution  are unclassified 
 

1.3 REFERENCES 
 
1.3.1 NSWCPD UMM Contractor Support Facilities Document 
1.3.2 , Rev 4-Technical Manual for UMMs on SSN Class Submarines   
1.3.3  UMM Receipt Inspection Record 
1.3.4  Inspect and Repair Universal Modular Mast 
1.3.5  Inspect and Repair HDR, IEM, PMP UMM Hydraulic Hoist Cylinder  
1.3.6  Inspect and Repair MFM UMM Hydraulic Hoist Cylinder 
1.3.7 Specification for Blast Restoration of UMM 
1.3.8 NSWCPD VA Class UMM Government Furnished Material (GFM) List (See Attachment 

1) 
1.3.9 UMM Contractor Furnished Material (CFM) List   (Attachment 2) 
1.3.10 FC-IEM-VA-3-001, Virginia Class IEM/MCM C1 Cable Clamp Back-Fit Field 

Change  
1.3.11 , Virginia Class HDR Dip Loop Cable UMM Modifications 
1.3.12 , Common Electrical Hull Penetrator Dip Loop UMM Photonics Mast 

(b) (b) (2)

(b) (2) (b) 

(b) (2)

(b) (2)
(b) (2)

(b) (2)

(b) (2)

(b) (2)

(b) (2)
(b) (2)
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1.4 REQUIREMENTS 

 
1.4.1 Contractor shall support modernization of eight (8) VIRGINIA Class  (SSN 

 Universal Modular Masts (UMMs) in a facility that meets the requirements established in reference 
1.3.1. The eight (8) UMMs consist of two (2) Photonics (PMP) UMMs, two (2) High Data Rate (HDR) 
Antenna UMMs, two (2) OE-538 Multifunction (MFM) Antenna UMMs, one (1) Integrated Electronic 
Mast (IEM) UMM and one (1) Mission Configurable Mast (MCM) UMM. UMM’s will be supplied as 
GFM with all primary internal components, including but not limited to, fairing, hydraulic cylinder, 
internal bearing assembly,  closure door actuating mechanism, 2ML indication components and all 
mechanical wire rope erecting/retracting components installed. Basic UMM handling and support 
requirements are provided in reference 1.3.2. 

1.4.2 Upon receipt, the contractor shall perform a receipt inspection in accordance with reference 1.3.3. Upon 
completion of receipt inspections a report of findings shall be provided to the NSWCPD SME POC. 
Contractor shall supply receipt reports on individual UMMs as they are completed in lieu of forwarding all 
eight test reports in a single correspondence.

1.4.3 The contractor shall fully disassemble each UMM and inspect all components in accordance with 
requirements and inspection criteria identified in reference 1.3.4. Inspection reports shall be forwarded to 
the NSWCPD Technical POC as they are completed. 

1.4.4 The contractor shall replace all mandatory replacement parts IAW modernization requirements. 
Replacement parts will be provided by the government as specified in reference 1.3.8 unless otherwise 
arranged with the contractor (See attachment 1).

1.4.5 The contractor shall disassemble, inspect, overhaul and reassembly the hydraulic hoist cylinders of each 
unit in IAW references 1.3.1, 1.3.5, and 1.3.6. Inspection reports shall be forwarded to the NSWCPD SME 
as they are completed.      

1.4.6 Contractor shall prepare each UMM module for paint removal and application of new paint scheme in 
accordance with requirements established in references 1.3.7. Quality Assurance inspections and reporting 
shall be IAW reference requirements.

1.4.7 The contractor shall reassemble units IAW reference 1.3.1 and perform final testing IAW reference 1.3.4. 
Inspection reports shall be forwarded to the NSWCPD SME POC as they are completed.

1.4.8 The government shall supply replacement UMM parts IAW with reference 1.3.8 in quantities specified 
within the reference. All other parts required for UMM overhauls shall be supplied as CFM as identified in 
reference 1.3.9 (See attachments 1 and 2).

1.4.9 The contractor shall execute the requirements of VA Class Field Change (FC-IEM-VA-3-001) in 
accordance with reference 1.3.10. All hardware required for the change shall be provided by the 
government in accordance with the Field Change.

1.4.10 The contractor shall execute the requirements of VA Class Field Change (FC-HDR-VA-3-001) in 
accordance with reference 1.3.11. All hardware required for the change shall be provided by the 
government in accordance with the Field Change.
 

1.4.11 The contractor shall implement the Engineering Change Instruction (ECI UMM-0004) in accordance with 
reference 1.3.12. All hardware required for the change shall be provided by the government in accordance 
with the ECI.

1.4.12 Delivery schedule for return of the eight modernized UMMs is as follows:
 

a) Eight (8) completed UMMs delivered to onsite NSWCPD POC NLT 90 days after receipt of UMMs. 
Return shipping to Pearl Harbor Naval Shipyard and IMF is responsibility of government. 

(b) (2)
(b) 
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1.4.13 The contractor shall provide machining, welding, cutting, grinding, etc services as necessary to make minor 

repairs of UMM components if deemed necessary during material assessment. 
 

1.4.14 The government will deliver UMMs and other GFM to the contractor’s facility. The government will 
provide for returning UMMs to Pearl Harbor Naval Shipyard. The contractor shall provide return shipping 
of all other GFM (special tools, spare parts, test equipment) to NSWPD.                              

    

Task #2: (SSG� ) U�IVERSAL MODULAR MAST I�SPECTIO�,

MODER�IZATIO�, TESTI�G A�D CERTIFICATIO�

2.1 BACKGROUND 

NAVSEA SSGN  Class Platform Office and Submarine Directorate, in support of the US Navy’s SSGN Class 
Submarine Modernization Program, requires system tests, material assessments, modernization and re-certification 
of Universal Modular Mast (UMM) systems installed on  (SSGN ). Work will support the boat’s 
overhaul/modernization period scheduled in April of 2017. 

2.2 SCOPE 

a) Accomplish system operational testing, material assessment, modernization and re-certification of five (5) 
Universal Modular Mast Systems  

b) Location of Work will be off ship at a contractor facility in the contiguous United States 
c) Identification: Five (5) UMMs as identified in Section 2.4.1  
d) Security Classification of Equipment, Components, Spaces and Documents: Work and the location for its 

execution  are unclassified 

2.3 REFERENCES 

2.3.1 NSWCPD UMM Contractor Support Facilities Document 

2.3.2 S9422-AW-MMI-010-Technical Manual for UMMs on SSGN Class Submarines 

2.3.3  UMM Receipt Inspection Record
2.3.4 961-15-084-003-UMM Test and Inspection Procedure for SSGN Class 
2.3.5 NAVSEA 8500156-Specification for Blast Restoration of UMM 
2.3.6 NSWCPD SSGN Class UMM Government Furnished Material (GFM) List  
2.3.7 UMM Contractor Furnished Material (CFM) List    
2.3.8 A&I T-0208, SSGN UMM HDR Dip Loop Cable Modification 
 

2.4 REQUIREMENTS 

2.4.1 Contractor shall support modernization of five (5) SSGN Class  (SSGN ) Universal Modular 
Masts (UMMs) in a facility that meets the requirements established in reference 2.3.1. The five (5) UMMs 
consist of two (2) High Data Rate (HDR) Antenna UMMs, two (2) OE-538 Multifunction (MFM) Antenna 
UMMs, and one (1) Photonics Mast Variant (PMV) UMM. UMM’s will be supplied as GFM with all 
primary internal components, including but not limited to, fairing, hydraulic cylinder, internal bearing 
assembly,  closure door actuating mechanism, 2ML indication components and all mechanical wire rope 
erecting/retracting components installed. Basic UMM handling and support requirements are provided in 
reference 2.3.2. 

2.4.2 Upon receipt, the contractor shall perform a receipt inspection in accordance with reference 2.3.3. Upon 
completion of receipt inspections a report of findings shall be provided to the NSWCPD SME POC. 

(b) (2) (b) 

(b) 

(b) (b) (2)

(b) (2)

(b) (b) (2)
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Contractor shall supply receipt reports on individual UMMs as they are completed in lieu of forwarding all 
eight test reports in a single correspondence.

2.4.3 The contractor shall fully disassemble each UMM and inspect all components in accordance with 
requirements and inspection criteria identified in reference 2.3.4. Inspection reports shall be forwarded to 
the NSWCPD Technical POC as they are completed. 
 

2.4.4 The contractor shall replace all mandatory replacement parts IAW modernization requirements. 
Replacement parts will be provided by the government as specified in reference 2.3.6 unless otherwise 
arranged with the contractor (See attachment 3).

2.4.5 The contractor shall disassemble, inspect, overhaul and reassembly the hydraulic hoist cylinders of each 
unit in IAW references 2.3.2 and 2.3.4. Inspection reports shall be forwarded to the NSWCPD SME as they 
are completed.      

2.4.6 Contractor shall prepare each UMM module for paint removal and application of new paint scheme in 
accordance with requirements established in references 2.3.5. Quality Assurance inspections and reporting 
shall be IAW reference requirements.

2.4.7 The contractor shall reassemble units IAW reference 2.3.2 and perform final testing IAW reference 2.3.4. 
Inspection reports shall be forwarded to the NSWCPD SME POC as they are completed.

2.4.8 The government shall supply replacement UMM parts IAW with reference 2.3.6 in quantities specified 
within the reference. All other parts required for UMM overhauls shall be supplied as CFM as identified in 
reference 2.3.7 (See attachments 3 and 4).

2.4.9 The contractor shall implement the Alteration and Improvement (A&I T-0208) in accordance with 
reference 2.3.8. All hardware required for the change shall be provided by the government in accordance 
with the A&I.

2.4.10 Delivery schedule for return of the eight modernized UMMs is as follows:
 

a) Five (5) completed UMMs delivered to onsite NSWCPD POC NLT 80 days after receipt of UMMs. Return 
shipping to Puget Sound Naval Shipyard and IMF is responsibility of the contractor. 

 
2.4.11 The contractor shall provide machining, welding, cutting, grinding, etc services as necessary to make minor 

repairs of UMM components if deemed necessary during material assessment. 
 
2.4.12 The government will deliver UMMs and other GFM to the contractor’s facility. The contractor shall 

provide for returning UMMs to Puget Sound Naval Shipyard and return shipping of all other GFM (special 
tools, spare parts, and test equipment) to NSWPD.                              

 



  Page 9 of 6 

3.0 DELIVERABLES/SCHEDULE

3.1 For tasks 1 and 2 the following shall be provided:

3.1.1 The contractor’s POA&M shall be revised on-site weekly and a copy provided to NSWCPD personnel. 
Updates shall be submitted daily to NAVSSES personnel tracking progress.(CDRL A003)

3.1.2 A Quality Assurance (QA) Work Book shall be assembled by the Contractor and maintained on-site. This 
QA book shall be delivered to NSWCPD within thirty (30) working days prior to start of availability for 
review and two (2) weeks after completion of availability (CDRL A004).

3.1.3 A Bi-Weekly Financial Status Report shall be assembled by the contractor and submitted to the 
SME/TPOC no later than five business days after the end of the reporting period (CDRL A002).

3.1.4 A Weekly Physical Progress Report shall be assembled by the NSWCPD AIT and submitted to the 
SME/TPOC no later than close of business the last day of the reporting period (CDRL A007).

3.2 The NSWCPD COR shall be copied or notified of all deliverables via e-mail.
 

4.0 GOVER�ME�T FUR�ISHED MATERIAL (GFM)

4.1 Task 1 GFM: See Attachment 1

4.2 Task 2 GFM:  See Attachment 3

5.0 GOVER�ME�T FUR�ISHED I�FORMATIO� (GFI)

5.1 NWCPD will provide information as identified in each Reference section of this document
 

6.0 CO�TRACTOR FUR�ISHED MATERIAL (CFM)

6.1 Task 1 CFM: See Attachment 2

6.2 Task 2 CFM: See Attachment 4

7.0 CLASSIFIED MATERIAL

7.1 None

8.0 PERIOD OR PERFORMA�CE

 
8.1 From delivery order award to 30 September 2017. 

9.0 PLACES OF PERFORMA�CE

 
9.1 Task 1 shall take place at a contractor facility in Pearl Harbor, HI in order to meet the availability schedule of 

 
 
9.2 Tasks 2 and 3 shall take place at a contractor’s  facility in the contiguous US 
 

 

(b) (2)
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10.0 OVERTIME 
 
10.1 Overtime is requested for the duration of this award as required in order to complete the requirements within 

the period of the ship’s availability. 
 

 

11.0 TRAVEL 
 

11.1 Travel to Honolulu , HI and return is required for Task 1 of this order as follows: 
 

Travel to Honolulu, HI

People 4 

Days 95 

Trips  1 

12.0 CO�TRACTI�G OFFICER’S REPRESE�TATIVE (COR)

 
12.1 The COR for this contract is  NSWCPD Code

13.0 SUBJECT MATTER EXPERT

 
13.1 The SME/TPOC for this Delivery Order is  NSWCPD Code
 
 
 
 

   
 
 

  
 

             

(b) (6)
(b) (6)

(b) (6)
(b) (6)



Attachment 1 

  A1 

TASK 1 GOVERNMENT FURNISHED MATERIAL 

GFM for Requirements 1.4.1 thru 1.4.8 

DESCRIPITION QTY PART NO SENT FROM/RETURN TO 

HDR1 UMM 1 7377702 PHNSY 

HDR2 UMM 1 7377711 PHNSY 

IEM1 UMM 1 7377675 PHNSY 

IEM2/MCM UMM 1 7377684 PHNSY 

PMP1 UMM 1 7225780 PHNSY 

PMP2 UMM 1 7225781 PHNSY 

MFM1 UMM 1 7377690 PHNSY 

MFM2 UMM 1 7377697 PHNSY 

Foundation 2 8283254 NSWCPD 

Adapter 2 7225788 NSWCPD 

IBA Safety Support 2 7377730 NSWCPD 

Safety Block Pin 2 7377735 NSWCPD 

Cylinder Extracting Screws 3 7377750 NSWCPD 

Special Face Spanner Wrench 1 7377879 NSWCPD 

IBA Lifting Tool 1 7377880 NSWCPD 

Mast Fairing Lifting Tool 1 7377883 NSWCPD 

Spacer Ring 1 7377889 NSWCPD 

Hoist Cylinder Lifting Tool 1 7377890 NSWCPD 

Modified Swaging Tool 1 N/A NSWCPD 

Hoist Cylinder Adapter 2 7225788 NSWCPD 

2ML Test Box 1 N/A NSWCPD 

Wrench 1 8417938 NSWCPD 

Upper Bushing Applicator 1 8417939 NSWCPD 

Upper Bushing Compressor 1 8417940 NSWCPD 

Compressor Cap  1 8417941 NSWCPD 

Piston O-Ring Compressor  1 8417942 NSWCPD 



Attachment 1 

  A1 

TASK 1 GOVERNMENT FURNISHED MATERIAL (cont’d) 

GFM for requirements 1.4.1 thru 1.4.8 (cont’d) 

Piston O-Ring Applicator 1 8417943 NSWCPD 

Lower Bushing Tool 1 8417945 NSWCPD 

Lower Bushing Standoff 2 8417946 NSWCPD 

MFM Applicator Standoff 1 8418021 NSWCPD 

Cylinder Pressurization Tool w/Screws 1 8468737 NSWCPD 

Mast Test Weight Assmly Crate 1 SK7692 NSWCPD 

UMM Mast Test Weight Assembly 1 SK7556 NSWCPD 

T-Handle Box Wrench 1 7377886 NSWCPD 

All-thread Rod for cylinder tools N/A N/A NSWCPD 

GFM for Requirement 1.4.9 (FC-HDR-VA-3-001) 

Clamp 2 7377860 NSWCPD 

GFM for Requirement 1.4.10 (FC-IEM-VA-3-001) 

Roller 1 8603748 NSWCPD 

Roller 1 8603749 NSWCPD 

Roller 1 8603750 NSWCPD 

C2 Clamp 1 8603751 NSWCPD 

C3 Clamp 1 8603752 NSWCPD 

C4 Clamp 1 8603753 NSWCPD 

C5 Clamp 2 8603754 NSWCPD 

C6 Clamp 1 8603755 NSWCPD 

GFM for Requirement 1.4.11 (ECI UMM-0004) 

Antifriction Thrust Bearing 16 7377502 NSWCPD 

Dowel 8 7377503 NSWCPD 

Nut 8 7377546 NSWCPD 

Screw 8 7377549 NSWCPD 

Support 2 7377603 NSWCPD 

Clamp 4 7377604 NSWCPD 



Attachment 1 

  A1 

TASK 1 GOVERNMENT FURNISHED MATERIAL (cont’d) 

GFM for Requirement 1.4.11 (cont’d) 

Clamp 4 7377605 NSWCPD 

Clamp 12 7377606 NSWCPD 

Plate 2 7377607 NSWCPD 

Screw 8 7377613 NSWCPD 

Screw 24 7377614 NSWCPD 

Plate 2 8604029 NSWCPD 

Clamp 4 8604031 NSWCPD 

Spring 4 8604032 NSWCPD 

Idler 2 8604033 NSWCPD 

Support 1 8604034 NSWCPD 

Support 1 8604035 NSWCPD 

Screw 8 8604043 NSWCPD 

Washer 16 8604044 NSWCPD 

Nut 8 8604045 NSWCPD 

Support 1 8604047 NSWCPD 

Support 1 8604048 NSWCPD 

Roller 8 8604055 NSWCPD 

 

 

 



Attachment 2 

  A2 

TASK 1 CONTRACTOR FURNISHED MATERIAL 

CFM for all Requirements 

DESCRIPITION 
MANUFACTURER 

P/N 
DETAILS QTY UNIT 

Adapter Fastener  SHCS ½”-13 x 5”LG SS 6 EA 

Nut/Washers  1/3”-13 SS 6 EA 

Cylinder Fastener  SHCS 7/8”-9 x 9”LG Grade 8 or better 16 EA 

Nut/Washers  7/8”-9 Grade 8 or better 16 EA 

Guide Trunk Fasteners  SHCS 1”-8 x 6”LG SS 8 EA 

Nut/Washers  1”-8 SS 8 EA 

Swivel Hoist Ring Crosby (1016887) 5/16”-18 x 1.50” 2 EA 

Swivel Hoist Ring Crosby (1016920) 5/8”-11 x 2.00” 4 EA 

Lock Wire  .032” Monel, 326 ft roll 1 EA 

Safe-T-Cable (Optional)  .032” Inconel  EA 

Thread Lubricant  Molykote P-37, 453 g Can 1 EA 

Thread Locker  Loctite 242, 50 mL bottle 1 EA 

Epoxy Metal Repair Compound  Per MIL-PRF-24176C Type I, 1 Pint 4 EA 

Hydraulic Fluid for Pump   
Technolube 2075-TH Per MIL-PRF-17672D, 

55 gal drum 
1 EA 

Label Plates   Per SOW 2 EA 

Drive Screws  Per SOW 8 EA 

Paint  MIL-DTL-24441 (Primer), 10 Gallon Kit 3 EA 

Paint  
MIL-DTL-24441 (Second Coat), 10 Gallon 

Kit 
3 EA 

Paint  
MIL-DTL-24441 (Grey Top Coat), 10 

Gallon Kit 
3 EA 

Blast Medium  Garnet, Medium Grit, 50 LB bag 40 EA 

     

 



Attachment 3 

  A4 

TASK 2 GOVERNMENT FURNISHED MATERIAL 

GFM for Requirements 2.4.1 thru 2.4.8 

DESCRIPITION QTY PART NO SENT FROM/RETURN TO 

HDR1 UMM 1 7377906 PSNS 

HDR2 UMM 1 7377909 PSNS 

MFM1 UMM 1 7377896 PSNS 

MFM2 UMM 1 7377901 PSNS 

PMV UMM 1 7377936 PSNS 

Foundation 1 8283254 NSWCPD 

Foundation (PMV) 1 SK7225 NSWCPD 

Adapter 1 7225788 NSWCPD 

Adapter (PMV) 1 7377989 NSWCPD 

IBA Safety Support 2 7377730 NSWCPD 

Safety Block Pin 2 7377735 NSWCPD 

Cylinder Extracting Screws 3 7377750 NSWCPD 

Special Face Spanner Wrench 1 7377879 NSWCPD 

IBA Lifting Tool 1 7377880 NSWCPD 

Mast Fairing Lifting Tool 1 7377883 NSWCPD 

Spacer Ring 1 7377889 NSWCPD 

Hoist Cylinder Lifting Tool 1 7377890 NSWCPD 

Modified Swaging Tool 1 N/A NSWCPD 

Hoist Cylinder Adapter 2 7225788 NSWCPD 

2ML Test Box 1 N/A NSWCPD 

Wrench 1 8417938 NSWCPD 

Upper Bushing Applicator 1 8417939 NSWCPD 

Upper Bushing Compressor 1 8417940 NSWCPD 

Compressor Cap  1 8417941 NSWCPD 

Piston O-Ring Compressor  1 8417942 NSWCPD 

 



Attachment 3 

  A4 

TASK 2 GOVERNMENT FURNISHED MATERIAL (cont’d) 

GFM for requirements 2.4.1 thru 2.4.8 (cont’d) 

Piston O-Ring Applicator 1 8417943 NSWCPD 

Lower Bushing Tool 1 8417945 NSWCPD 

Lower Bushing Standoff 2 8417946 NSWCPD 

MFM Applicator Standoff 1 8418021 NSWCPD 

Cylinder Pressurization Tool w/Screws 1 8468737 NSWCPD 

Mast Test Weight Assmly Crate 1 SK7692 NSWCPD 

UMM Mast Test Weight Assembly 1 SK7556 NSWCPD 

T-Handle Box Wrench 1 7377886 NSWCPD 

All-thread Rod for cylinder tools N/A N/A NSWCPD 

GFM for Requirement 2.4.9 (A&I T-0208) 

Roller 1 8603748 NSWCPD 

Roller 1 8603749 NSWCPD 

Roller 1 8603750 NSWCPD 

C2 Clamp 1 8603751 NSWCPD 

C3 Clamp 1 8603752 NSWCPD 

C4 Clamp 1 8603753 NSWCPD 

C5 Clamp 2 8603754 NSWCPD 

C6 Clamp 1 8603755 NSWCPD 
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TASK 2 CONTRACTOR FURNISHED MATERIAL 

CFM for all Requirements 

DESCRIPITION 
MANUFACTURER 

P/N 
DETAILS QTY UNIT 

Adapter Fastener  SHCS ½”-13 x 5”LG SS 6 EA 

Nut/Washers  1/3”-13 SS 6 EA 

Cylinder Fastener  SHCS 7/8”-9 x 9”LG Grade 8 or better 16 EA 

Nut/Washers  7/8”-9 Grade 8 or better 16 EA 

Guide Trunk Fasteners  SHCS 1”-8 x 6”LG SS 8 EA 

Nut/Washers  1”-8 SS 8 EA 

Swivel Hoist Ring Crosby (1016887) 5/16”-18 x 1.50” 2 EA 

Swivel Hoist Ring Crosby (1016920) 5/8”-11 x 2.00” 4 EA 

Lock Wire  .032” Monel, 326 ft roll 1 EA 

Safe-T-Cable (Optional)  .032” Inconel  EA 

Thread Lubricant  Molykote P-37, 453 g Can 1 EA 

Thread Locker  Loctite 242, 50 mL bottle 1 EA 

Epoxy Metal Repair Compound  Per MIL-PRF-24176C Type I, 1 Pint 4 EA 

Hydraulic Fluid for Pump   
Technolube 2075-TH Per MIL-PRF-17672D, 

55 gal drum 
1 EA 

Label Plates   Per SOW 2 EA 

Drive Screws  Per SOW 8 EA 

Paint  MIL-DTL-24441 (Primer), 10 Gallon Kit 2 EA 

Paint  
MIL-DTL-24441 (Second Coat), 10 Gallon 

Kit 
2 EA 

Paint  
MIL-DTL-24441 (Grey Top Coat), 10 

Gallon Kit 
2 EA 

Blast Medium  Garnet, Medium Grit, 50 LB bag 20 EA 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0002  Destination  Government  Destination  Government  
0002AA  Destination  Government  Destination  Government  
0002AB  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
0004AA  Destination  Government  Destination  Government  
0004AB  Destination  Government  Destination  Government  
0005  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
0002  N/A  N/A  N/A  N/A  
          
0002AA  POP 02-JUN-2016 TO 

30-SEP-2017  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 
1601 LANGLEY AVE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0002AB  POP 02-JUN-2016 TO 

30-SEP-2017  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0004  N/A  N/A  N/A  N/A  
          
0004AA  POP 02-JUN-2016 TO 

30-SEP-2017  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 
1601 LANGLEY AVE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0004AB  POP 02-JUN-2016 TO 

30-SEP-2017  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0005  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1761804 70BA 257 32253 0 045924 2D C12687  
COST CODE: 3225360K9UAQ  
AMOUNT:   
CIN 130057140400001:
CIN 130057140400002:

(b) (4)
(b) (4)
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Section J - List of Documents, Exhibits and Other Attachments 
 
CDRLS 
The following CDRLs will be uploaded into EDA as follows: 

1) A002 – Monthly Financial Report

2) A003 – POA&M

3) A004 – Quality Assurance Workbook

4) A007 – Physical Progress Report

 
 




